

Gas Meter Testing & Installation of Gas Meter at Ring Company  
Town of Somerville, Tennessee  
H&D Project No. 1012-29  
Proposals Due: Tuesday, October 6, 2015, at 10:00 a.m. local time

	<u>Evaluation Criteria</u>	<u>Points</u>	Tri-State Meter & Regulator Memphis, TN	SDT Contractors, Inc. Gates, TN
a	Project Experience - Company shall provide a detailed, narrative description of similar projects completed by the proposing firm that best demonstrates the capabilities of the firm and its key personnel to undertake and successfully complete the proposed investigation	15	15	10
b	Insurance Documentation: Worker's Compensation (State, Statutory), Employer's Liability, General Liability, Automobile Liability	5	5	5
c	Preliminary Work Plan: Proposed Work Schedule including number of days to complete the project, Schedule showing order of work, list and description of equipment that will be utilized during testing	15	15	8
d	Proposed Deliverables: Details regarding final testing reports	15	15	10
e	Cost of Testing (Schedule A)	30	27 \$23,372.00	30 \$21,100.00
f	Cost of Meter Demolition and Installation (Schedule B)	20	20 \$4,358.51	7 \$12,553.00
	<b>TOTAL POINTS</b>		<b>97</b>	<b>70</b>